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STATE OF MINNESOTA PUBLIC UTILITIES COMMISSION 
 

SITE PERMIT FOR A 
SOLAR ENERGY GENERATING SYSTEM 

 
IN 

[COUNTY] 
 

ISSUED TO 
[PERMITTEE] 

 
PUC DOCKET NO. [Docket Number] 

 
In accordance with the requirements of Minnesota Statutes Chapter 216E and Minnesota Rules 
Chapter 7850 this site permit is hereby issued to: 
  

[Permittee] 
 
The Permittee is authorized by this site permit to construct and operate [Provide a description 
of the project authorized by the Minnesota Public Utilities Commission]. The solar energy 
generating system and associated facilities shall be built and operated within the site identified 
in this permit and as portrayed in the official site maps, and in compliance with the conditions 
specified in this permit.  
 
This site permit shall expire [xx] years from the date of this approval. 
 
 
 Approved and adopted this ____ day of _______________ 
 
 BY ORDER OF THE COMMISSION 
 
 
 
 
 ________________________________________________ 
 Will Seuffert, 
 Executive Secretary
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1 SITE PERMIT 
 
The Minnesota Public Utilities Commission (Commission) hereby issues this site permit to 
[Permittee Name] (Permittee) pursuant to Minnesota Statutes Chapter 216E and Minnesota 
Rules Chapter 7850. This permit authorizes the [Permittee Name] to construct and operate 
[Provide a description of the project as authorized by the Minnesota Public Utilities 
Commission], and as identified in the attached site maps, hereby incorporated into this 
document. 
 

1.1 Preemption 
 
Pursuant to Minn. Stat. § 216E.10, this permit shall be the sole site approval required for the 
location, construction, and operation of the solar energy generating system and this permit 
shall supersede and preempt all zoning, building, or land use rules, regulations, or ordinances 
promulgated by regional, county, local and special purpose government. 
 
2 PROJECT DESCRIPTION  
 
[Provide a description of the project as authorized by the Minnesota Public Utilities 
Commission] 
 

2.1 Associated Facilities 
 

2.2 Project Location 
 
The project is located in the following: 
 

County Township Name Township Range Section 
     

 
3 DESIGNATED SITE 
 
The site designated by the Commission for the [Project Name] is the site depicted on the site 
maps attached to this permit. [As applicable, provide a detailed description of the authorized 
site. Example: The site is generally described as follows...] 
 
The layout represents the approximate location of photovoltaic tracker rows and associated 
facilities within the project boundary and identifies a layout that seeks to minimize the overall 
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potential human and environmental impacts of the project, which were evaluated in the 
permitting process. The project boundary serves to provide the Permittee with the flexibility to 
make minor adjustments to the layout to accommodate requests by landowners, local 
government units, federal and state agency requirements, and unforeseen conditions 
encountered during the detailed engineering and design process. Any modification to the 
location of a photovoltaic tracker row or other associated facility depicted in the preliminary 
layout shall be done in such a manner to have comparable overall human and environmental 
impacts and shall be specifically identified in the site plan pursuant to Section 8.3. 
 
4 GENERAL CONDITIONS 
 
The Permittee shall comply with the following conditions during construction and operation of 
the solar energy generating system and associated facilities over the life of this permit. 
 

4.1 Permit Distribution  
 
Within 30 days of permit issuance, the Permittee shall send a copy of the permit and the 
complaint procedures to any regional development commission, county auditor and 
environmental office, and city and township clerk in which any part of the site is located.  
 
Within 30 days of permit issuance, the Permittee shall provide all affected landowners with a 
copy of this permit and the complaint procedures. In no case shall the landowner receive this 
site permit and complaint procedures less than five days prior to the start of construction on 
their property. An affected landowner is any landowner or designee that is within or adjacent 
to the permitted site.  
 

4.2 Access to Property 
 
The Permittee shall contact landowners prior to entering the property or conducting 
maintenance within the site, unless otherwise negotiated with the affected landowner. 
 

4.3 Construction and Operation Practices  
 
The Permittee shall comply with the construction practices, operation and maintenance 
practices, and material specifications described in the [Site Permit Application date and title], 
and the record of the proceedings unless this permit establishes a different requirement in 
which case this permit shall prevail. 
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4.3.1 Field Representative 
 
The Permittee shall designate a field representative responsible for overseeing compliance with 
the conditions of this permit during construction of the project. This person shall be accessible 
by telephone or other means during normal business hours throughout site preparation, 
construction, cleanup, and restoration. 

 
The Permittee shall file with the Commission the name, address, email, phone number, and 
emergency phone number of the field representative 14 days prior to commencing 
construction. The Permittee shall provide the field representative’s contact information to 
affected landowners, residents, local government units and other interested persons 14 days 
prior to commencing construction. The Permittee may change the field representative at any 
time upon notice to the Commission, affected landowners, residents, local government units 
and other interested persons. 

 
4.3.2 Site Manager 
 

The Permittee shall designate a site manager responsible for overseeing compliance with the 
conditions of this permit during the commercial operation and decommissioning phases of the 
project. This person shall be accessible by telephone or other means during normal business 
hours for the life of this permit. 

 
The Permittee shall file with the Commission the name, address, email, phone number, and 
emergency phone number of the site manager 14 days prior to commercial operation of the 
facility. The Permittee shall provide the site manager’s contact information to affected 
landowners, residents, local government units and other interested persons 14 days prior to 
commercial operation of the facility. The Permittee may change the site manager at any time 
upon notice to the Commission, affected landowners, local government units and other 
interested persons. 

 
4.3.3 Employee Training and Education of Permit Terms and Conditions 

 
The Permittee shall inform and educate all employees, contractors, and other persons involved 
in the construction and ongoing operation of the solar energy generating system of the terms 
and conditions of this permit.  
 

4.3.4 Public Services and Public Utilities 
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During construction, the Permittee shall minimize any disruption to public services and public 
utilities. To the extent disruptions to public services or public utilities occur these will be 
temporary, and the Permittee will restore service promptly. Where any impacts to utilities have 
the potential to occur the Permittee will work with both landowners and local agencies to 
determine the most appropriate mitigation measures if not already considered as part of this 
permit.   
 
The Permittee shall cooperate with county and city road authorities to develop appropriate 
signage and traffic management during construction. 
 

4.3.5 Temporary Workspace  
 

Temporary workspace and equipment staging areas shall be selected to limit the removal and 
impacts to vegetation. Temporary workspace shall not be sited in wetlands or native prairie as 
defined in sections 4.3.10 and 4.3.11. Temporary workspace shall be sited to comply with 
standards for development of the shorelands of public waters as defined in Section 4.3.10. 
Temporary easements outside of the authorized site boundary will be obtained from affected 
landowners through rental agreements and are not provided for in this permit. 
 

4.3.6 Noise 
 
The Permittee shall comply with noise standards established under Minn. R. 7030.0100 to 
7030.0080, at all times at all appropriate locations during operation of the facility. Construction 
and maintenance activities shall be limited to daytime working hours to the extent practicable 
to ensure nighttime noise level standards will not be exceeded. 
 

4.3.7 Aesthetics 
 
The Permittee shall consider input pertaining to visual impacts from landowners and land 
management agencies. Care shall be used to preserve the natural landscape, minimize tree 
removal and prevent any unnecessary destruction of the natural surroundings in the vicinity of 
the project during construction and operation. 
 

4.3.1 Topsoil Protection 
 
The Permittee shall implement measures to protect and segregate topsoil from subsoil on all 
lands unless otherwise negotiated with the affected landowner. 
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4.3.2 Soil Compaction 
 
The Permittee shall implement measures to minimize soil compaction of all lands during all 
phases of the project's life and shall confine compaction to as small an area as practicable. 
 

4.3.3 Soil Erosion and Sediment Control  
 

The Permittee shall implement erosion prevention and sediment control practices 
recommended by the Minnesota Pollution Control Agency (MPCA) Construction Stormwater 
Program. If construction of the facility disturbs more than one acre of land, or is sited in an area 
designated by the MPCA as having potential for impacts to water resources, the Permittee shall 
obtain a National Pollutant Discharge Elimination System/State Disposal System (NPDES/SDS) 
Construction Stormwater Permit from the MPCA that provides for the development of a 
Stormwater Pollution Prevention Plan (SWPPP) that describes methods to control erosion and 
runoff. 
 
The Permittee shall implement reasonable measures to minimize erosion and sedimentation 
during construction and shall employ perimeter sediment controls, protect exposed soil by 
promptly planting, seeding, using erosion control blankets and turf reinforcement mats, 
stabilizing slopes, protecting storm drain inlets, protecting soil stockpiles, and controlling 
vehicle tracking. Contours shall be graded as required so that all surfaces provide for proper 
drainage, blend with the natural terrain, and are left in a condition that will facilitate re-
vegetation and prevent erosion. All areas disturbed during construction of the facilities shall be 
returned to pre-construction conditions. 
 

4.3.4 Public Lands 
 

In no case shall photovoltaic tracker rows and associated facilities including foundations, access 
roads, underground cable, and transformers, be located in the public lands identified in Minn. 
R. 7850.4400, subp. 1, or in federal waterfowl production areas. Photovoltaic tracker rows and 
associated facilities shall not be located in the public lands identified in Minn. R. 7850.4400, 
subp. 3, unless there is no feasible and prudent alternative. 
 

4.3.5 Wetlands and Water Resources 
 
Photovoltaic tracker rows and associated facilities, including access roads, underground cable 
and transformers shall not be placed in public waters and public waters wetlands, as shown on 
the public water inventory maps prescribed by Minnesota Statutes Chapter 103G, except that 
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electric collector or feeder lines may cross or be placed in public waters or public waters 
wetlands subject to permits and approvals by the Minnesota Department of Natural Resources 
(DNR) and the United States Army Corps of Engineers (USACE), and local units of government as 
implementers of the Minnesota Wetlands Conservation Act. Photovoltaic tracker rows and 
associated facilities including foundations, access roads, underground cable and transformers, 
shall be located in compliance with the standards for development of the shorelands of public 
waters as identified in Minn. R. 6120.3300, and as adopted, Minn. R. 6120.2800, unless there is 
no feasible and prudent alternative. 

 
Construction in wetland areas shall occur during frozen ground conditions to minimize impacts, 
to the extent feasible. When construction during winter is not possible, wooden or composite 
mats shall be used to protect wetland vegetation. Soil excavated from the wetlands and 
riparian areas shall be contained and managed in accordance with all applicable wetland 
permits. Wetlands and riparian areas shall be accessed using the shortest route possible in 
order to minimize travel through wetland areas and prevent unnecessary impacts. 
 
Wetland and water resource areas disturbed by construction activities shall be restored to pre-
construction conditions in accordance with the requirements of applicable state and federal 
permits or laws and landowner agreements. All requirements of the USACE, DNR, and local 
units of government shall be met. 

 
4.3.6 Native Prairie  
 

Solar panels and associated facilities including foundations, access roads, collector and feeder 
lines, underground cable, and transformers shall not be placed in native prairie, as defined in 
Minn. Stat. § 84.02, subd. 5, unless addressed in a prairie protection and management plan and 
shall not be located in areas enrolled in the Native Prairie Bank Program. Construction activities, 
as defined in Minn. Stat. § 216E.01, shall not impact native prairie unless addressed in a prairie 
protection and management plan. 
 
The Permittee shall prepare a prairie protection and management plan in consultation with the 
DNR if native prairie, as defined in Minn. Stat. § 84.02, subd. 5, is identified within the site 
boundaries. The Permittee shall file the plan 30 days prior to submitting the site plan required 
by Section 8.3 of this permit. The plan shall address steps that will be taken to avoid impacts to 
native prairie and mitigation to unavoidable impacts to native prairie by restoration or 
management of other native prairie areas that are in degraded condition, by conveyance of 
conservation easements, or by other means agreed to by the Permittee, the DNR, and the 
Commission. 
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4.3.7 Vegetation Removal 
 

The Permittee shall disturb or clear vegetation on the site only to the extent necessary to 
assure suitable access for construction, and for safe operation and maintenance of the project. 
The Permittee shall minimize the number of trees removed in selecting the site layout 
specifically preserving to the maximum extent practicable windbreaks, shelterbelts, living snow 
fences, and other vegetation, to the extent that such actions do not violate sound engineering 
principles or interfere with the operation of the facility. 
 

4.3.8 Beneficial Habitat 
 
The Permittee shall implement site restoration and management practices that provide for 
native perennial vegetation and foraging habitat beneficial to gamebirds, songbirds, and 
pollinators; and that improve soil water retention and reduce storm water runoff and erosion. 
To ensure continued management and recognition of beneficial habitat, the Permittee is 
encouraged to meet the standards for Minnesota’s Habitat Friendly Solar Program by 
submitting project plans, seed mixes, a completed project planning assessment form, and any 
other applicable documentation used to meet the standard to the Board of Water and Soil 
Resources (BWSR). All documents required by BWSR for meeting Habitat Friendly Solar 
Certification and maintenance of that Certification should also be filed with the Commission.   
 

4.3.9 Vegetation Management Plan 
 
The Permittee shall develop a vegetation management plan using best management practices 
established by the DNR and BWSR. The vegetation management plan shall be prepared in 
coordination with the Department of Commerce, DNR, and BWSR. The vegetation management 
plan and documentation of the coordination efforts between the permittee and the 
coordinating agencies shall be filed at least 14 days prior to the preconstruction meeting. The 
Permittee shall provide all affected landowners with copies of the plan. 
 
The vegetation management plan must include the following: 
 
 Management objectives addressing short term (Year 0-3, seeding and establishment) 

and long term (Year 4 through the life of the permit) goals. 
 A description of planned restoration and vegetation management activities, including 

how the site will be prepared, timing of activities, how seeding will occur (broadcast, 
drilling, etc.), and the types of seed mixes to be used. 
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 A description of how the site will be monitored and evaluated to meet management 
goals. 

 A description of the management tools used to maintain vegetation (e.g., mowing, spot 
spraying, hand removal, fire, grazing, etc.), including the timing and frequency of 
maintenance activities. 

 Identification of the third-party (e.g., consultant, contractor, site manager, etc.) 
responsible for restoration, monitoring, and long-term vegetation management of the 
site. 

 Identification of on-site noxious weeds and invasive species (native and non-native) and 
the monitoring and management practices to be utilized. 

 A site plan showing how the site will be revegetated and that identifies the 
corresponding seed mixes. Best management practices should be followed concerning 
seed mixes, seeding rates, and cover crops. 

 
4.3.10 Application of Pesticides 
 

The Permittee shall restrict pesticide use to those pesticides and methods of application 
approved by the Minnesota Department of Agriculture (MDA), DNR, and the U.S. 
Environmental Protection Agency (EPA). Selective foliage or basal application shall be used 
when practicable. All pesticides shall be applied in a safe and cautious manner so as not to 
damage adjacent properties including crops, orchards, tree farms, apiaries, or gardens. The 
Permittee shall contact the landowner or designee to obtain approval for the use of pesticide at 
least 14 days prior to any application on their property. The landowner may request that there 
be no application of pesticides on any part of the site within the landowner's property. The 
Permittee shall provide notice of pesticide application to affected landowners and known 
beekeepers operating apiaries within three miles of the project site at least 14 days prior to 
such application. 

 
4.3.11 Invasive Species  
 

The Permittee shall employ best management practices to avoid the potential introduction and 
spread of invasive species on lands disturbed by project construction activities. The Permittee 
shall develop an Invasive Species Prevention Plan to prevent the introduction and spread of 
invasive species on lands disturbed by project construction activities and file with the 
Commission 30 days prior to the pre-construction meeting. 

 
4.3.12 Noxious Weeds  
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The Permittee shall take all reasonable precautions against the spread of noxious weeds during 
all phases of construction. When utilizing seed to establish temporary and permanent 
vegetative cover on exposed soil the Permittee shall select site appropriate seed certified to be 
free of noxious weeds. To the extent possible, the Permittee shall use native seed mixes. The 
Permittee shall consult with landowners on the selection and use of seed for replanting. 
 

4.3.13 Roads  
 

The Permittee shall advise the appropriate governing bodies having jurisdiction over all state, 
county, city or township roads that will be used during the construction phase of the project. 
Where practical, existing roadways shall be used for all activities associated with construction 
of the facility. Oversize or overweight loads associated with the facility shall not be hauled 
across public roads without required permits and approvals. 

 
The Permittee shall locate all perimeter fencing and vegetative screening in a manner that does 
not interfere with routine road maintenance activities and allows for continued safe travel on 
public roads. 

 
The Permittee shall construct the least number of site access roads it can. Access roads shall 
not be constructed across streams and drainage ways without the required permits and 
approvals. Access roads shall be constructed in accordance with all necessary township, county 
or state road requirements and permits. 

 
The Permittee shall promptly repair private roads or lanes damaged when moving equipment 
or when accessing construction workspace, unless otherwise negotiated with the affected 
landowner. 

 
4.3.14 Archaeological and Historic Resources  
 

The Permittee shall make every effort to avoid impacts to identified archaeological and historic 
resources when constructing the facility. In the event that a resource is encountered, the 
Permittee shall consult with the State Historic Preservation Office (SHPO) and the State 
Archaeologist. Where feasible, avoidance of the resource is required. Where not feasible, 
mitigation must include an effort to minimize project impacts on the resource consistent with 
the SHPO and State Archaeologist requirements. 
 
Prior to construction, workers shall be trained about the need to avoid cultural properties, how 
to identify cultural properties, and procedures to follow if undocumented cultural properties, 
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including gravesites, are found during construction. If human remains are encountered during 
construction, the Permittee shall immediately halt construction and promptly notify local law 
enforcement and the State Archaeologist. Construction at such location shall not proceed until 
authorized by local law enforcement or the State Archaeologist. 
 

4.3.15 Interference 
 
If interference with radio or television, satellite, wireless internet, GPS-based agriculture 
navigation systems or other communication devices is caused by the presence or operation of 
the project, the Permittee shall take whatever action is feasible to restore or provide reception 
equivalent to reception levels in the immediate area just prior to the construction of the 
project. 
 

4.3.16 Restoration  
 

The Permittee shall restore the areas affected by construction of the solar facility to the 
condition that existed immediately before construction began to the extent possible. The time 
period to complete restoration may be no longer than 12 months after the completion of 
construction, unless otherwise negotiated with the affected landowner. Restoration shall be 
compatible with the safe operation, maintenance and inspection of the project. Within 60 days 
after completion of all restoration activities, the Permittee shall advise the Commission in 
writing of the completion of such activities. 
 

4.3.17 Cleanup 
 
All waste and scrap that is the product of construction shall be removed from the site and all 
premises on which construction activities were conducted and properly disposed of upon 
completion of each task. Personal litter, including bottles, cans, and paper from construction 
activities shall be removed on a daily basis. 

 
4.3.18 Pollution and Hazardous Wastes 
 

All appropriate precautions to protect against pollution of the environment shall be taken by 
the Permittee. The Permittee shall be responsible for compliance with all laws applicable to the 
generation, storage, transportation, clean up and disposal of all wastes generated during 
construction and operation of the facility. 

 
4.3.19 Damages  
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The Permittee shall fairly restore or compensate landowners for damage to crops, fences, 
private roads and lanes, landscaping, drain tile, or other damages sustained during 
construction. 
 

4.3.20 Public Safety 
 
The Permittee shall provide educational materials to landowners adjacent to the site and, upon 
request, to interested persons about the project and any restrictions or dangers associated with 
the project. The Permittee shall also provide any necessary safety measures such as warning 
signs and gates for traffic control or to restrict public access. The Permittee shall submit the 
location of all underground facilities, as defined in Minn. Stat. § 216D.01, subd. 11, to Gopher 
State One Call following the completion of construction at the site. 
 

4.3.21 Site Identification 
 
The solar site shall be marked with a visible identification number and or street address. 
 

4.4 Feeder Lines  
 
Feeder lines that carry power from an internal project interconnection point to the project 
substation or interconnection point on the electrical grid may be overhead or underground. 
Overhead and underground feeder lines that parallel public roads shall be placed within the 
public right-of-way or on private land immediately adjacent to the road. The Permittee shall 
obtain approval from the private landowner or government unit responsible for the affected 
right-of-way.  
 
Feeder line locations shall be located in such a manner as to minimize interference with 
agricultural operations including, but not limited, to existing drainage patterns, drain tile, future 
tiling plans, and ditches. Safety shields shall be placed on all guy wires associated with overhead 
feeder lines. The Permittee shall submit the engineering drawings of all collector and feeder 
lines with the site plan pursuant to Section 8.3. 

 
4.5 Other Requirements  

 
4.5.1 Safety Codes and Design Requirements  
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The solar energy generating system and associated facilities shall be designed to meet or 
exceed all relevant local and state codes, Institute of Electrical and Electronics Engineers, Inc. 
(IEEE) standards, the National Electric Safety Code (NESC), and North American Electric 
Reliability Corporation (NERC) requirements. The Permittee shall report to the Commission on 
compliance with these standards upon request. 

 
4.5.2 Other Permits and Regulations  

 
The Permittee shall comply with all applicable state rules and statutes. The Permittee shall 
obtain all required permits for the project and comply with the conditions of those permits 
unless those permits conflict with or are preempted by federal or state permits and regulations. 
A list of the permits known to be required is included in the permit application. The Permittee 
shall submit a copy of such permits to the Commission upon request. 

 
5 SPECIAL CONDITIONS 
 
Special conditions shall take precedence over other conditions of this permit should there be a 
conflict. 
 
[Describe any special conditions] 
 
EXAMPLES: 
 
Swan-Flight Diverters 
 
The Permittee in cooperation with the DNR shall identify areas of the project where bird flight 
diverters will be incorporated into the transmission line design to prevent large avian collisions 
attributed to visibility issues. Standard transmission design shall incorporate adequate spacing 
of conductors and grounding devices in accordance with Avian Power Line Interaction 
Committee standards to eliminate the risk of electrocution to raptors with larger wingspans that 
may simultaneously come in contact with a conductor and grounding devices. 
 
Oak Wilt Prevention 
 
Tree trimming and removal should be avoided within the project area between April 1 and July 
15 unless all cuts and wounds on oaks are painted within 10 minutes with a water-soluble paint 
or shellac. 
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Snowmobile Trail 
 
At least 30 days prior to the preconstruction meeting, the Permittee shall provide the 
Commission with documentation identifying the location of the rerouted snowmobile trail. 
 
Wildlife-Friendly Erosion Control 
 
The Permittee shall use only “bio-netting” or “natural netting” types and mulch products 
without synthetic (plastic) fiber additives within one-quarter mile of the Platte River. 
 
Security Fencing 
 
The security fence surrounding the facility shall be designed to minimize the visual impact of the 
project. While maintaining compliance with the NESC, the Permittee shall install a 6 to 10 foot 
agricultural-style woven wire fence, or substantially similar, around the perimeter of the facility. 
As an alternate to barbed wire at the top of the fence, a top guard angled out and upward at 45 
degrees with 3 to 4 strands of smooth wire may be used to discourage trespassing. The 
Permittee shall coordinate with the DNR to further refine the appropriate fence design, identify 
ways to preclude wildlife entanglement in the security fence, and to ensure adequate deer 
escape technology exists at the facility. The results of the coordination shall be submitted to the 
Commission with the site plan pursuant to Section 8.3. 
 
6 DELAY IN CONSTRUCTION 
 
If the Permittee has not commenced construction or improvement of the site within four years 
after the date of issuance of this permit the Permittee shall file a report on the failure to 
construct and the Commission shall consider suspension of the permit in accordance with Minn. 
R. 7850.4700. 
 
7 COMPLAINT PROCEDURES 
 
Prior to the start of construction, the Permittee shall submit to the Commission the procedures 
that will be used to receive and respond to complaints. The procedures shall be in accordance 
with the requirements of Minn. R. 7829.1500 or Minn. R. 7829.1700, and as set forth in the 
complaint procedures attached to this permit.  
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Upon request, the Permittee shall assist the Commission with the disposition of unresolved or 
longstanding complaints. This assistance shall include, but is not limited to, the submittal of 
complaint correspondence and complaint resolution efforts. 
 
8 COMPLIANCE REQUIREMENTS 
 
Failure to timely and properly make compliance filings required by this permit is a failure to 
comply with the conditions of this permit. Compliance filings must be electronically filed with 
the Commission. 
 

8.1 Pre-Construction Meeting 
 
Prior to the start of any construction, the Permittee shall participate in a pre-construction 
meeting with the Department of Commerce and Commission staff to review pre-construction 
filing requirements, scheduling, and to coordinate monitoring of construction and site 
restoration activities. Within 14 days following the pre-construction meeting, the Permittee 
shall file with the Commission, a summary of the topics reviewed and discussed and a list of 
attendees. The Permittee shall indicate in the filing the construction start date.  
 

8.2 Pre-Operation Meeting 
 
At least 14 days prior to commercial operation of the facility, the Permittee shall participate in a 
pre-operation meeting with the Department of Commerce and Commission staff to coordinate 
field monitoring of operation activities for the project. Within 14 days following the pre-
operation meeting, the Permittee shall file with the Commission, a summary of the topics 
reviewed and discussed and a list of attendees. 
 

8.3 Site Plan  
 
At least 30 days prior to the pre-construction meeting, the Permittee shall provide the 
Commission, the Department of Commerce, and the [County where the site is located] with a 
site plan that includes specifications and drawings for site preparation and grading; 
specifications and locations of photovoltaic panels and other structures to be constructed 
including all electrical equipment, pollution control equipment, fencing, roads, and other 
associated facilities; and procedures for cleanup and restoration. The documentation shall 
include maps depicting the site boundary and layout in relation to that approved by this permit. 
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The Permittee may not commence construction until the 30 days has expired or until the 
Commission has advised the Permittee in writing that it has completed its review of the 
documents and determined that the planned construction is consistent with this permit. If the 
Permittee intends to make any significant changes to its site plan or the specifications and 
drawings after submission to the Commission, the Permittee shall notify the Commission at 
least five days before implementing the changes. No changes shall be made that would be in 
violation of any of the terms of this permit. 
 

8.4 Status Reports  
 
The Permittee shall report to the Commission on progress during site construction. The 
Permittee need not report more frequently than monthly. Reports shall begin with the 
submittal of the site plan for the project and continue until completion of restoration. Reports 
shall describe construction activities and progress, and activities undertaken in compliance with 
this permit. Reports shall include text and photographs. 
 

8.5 Labor Statistic Reporting 
 
The Permittee shall file quarterly reports with the Commission within 45 days of the end of the 
quarter regarding construction workers that participated in the construction of the project. The 
reports shall (a) detail the Permittee’s efforts and the site contractor’s efforts to hire Minnesota 
workers, and (b) provide an account of: (i) the gross number of hours worked by or full-time 
equivalent workers who are Minnesota residents, as defined in Minn. Stat. § 290.01, subd. 7; (ii) 
the gross number of hours worked by or full-time equivalent workers who are residents of 
other states, but maintain a permanent residence within 150 miles of the project; and (iii) the 
total gross hours worked or total full-time equivalent workers. Permittee shall work with its 
contractor to determine the suitable reporting metric. The report may not include personally 
identifiable data. 
 

8.6 In-Service Date 
 
At least three days before the facility is to be placed into service, the Permittee shall notify the 
Commission of the date on which the facility will be placed into service and the date on which 
construction was completed. 
 

8.7 As-Builts 
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Within 90 days after completion of construction, the Permittee shall submit copies of all final 
as-built plans and specifications developed during the project. 
  

8.8 GPS Data 
 
Within 90 days after completion of construction, the Permittee shall submit to the Commission, 
in the format requested by the Commission, geo-spatial information (e.g., ArcGIS compatible 
map files, GPS coordinates, associated database of characteristics) for all structures associated 
with the solar energy generating system. 
 

8.9 Project Energy Production  
 
The Permittee shall, by February 1st following each complete or partial year of project 
operation, file a report with the Commission on the monthly energy production of the facility 
including: 
 

(a) the installed nameplate capacity of the permitted facility; 
 

(b) the total daily energy generated by the facility in MW hours; 
 

(c) the total monthly energy generated by the facility in MW hours; 
 

(d) the monthly capacity factor of the facility; 
 

(e) yearly energy production and capacity factor for the facility; 
 

(f) the average monthly and average annual solar strength gradient measured in 
kWh/m²/Day observed at the facility; 
 

(g) the operational status of the facility and any major outages, major repairs, or 
performance improvements occurring in the previous year; and 
 

(h) any other information reasonably requested by the Commission. 
 

This information shall be considered public and must be filed electronically. 
 

8.10 Emergency Response  
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The Permittee shall prepare an Emergency Response Plan in consultation with the emergency 
responders having jurisdiction over the facility prior to project construction. The Permittee shall 
submit a copy of the plan, along with any comments from emergency responders, to the 
Commission at least 14 days prior to the pre-construction meeting and a revised plan, if any, at 
least 14 days prior to the pre-operation meeting. The Permittee shall provide as a compliance 
filing confirmation that the Emergency Response Plan was provided to the emergency 
responders and Public Safety Answering Points (PSAP) with jurisdiction over the facility prior to 
commencement of construction. The Permittee shall obtain and register the facility address or 
other location indicators acceptable to the emergency responders and PSAP having jurisdiction 
over the facility.  
 

8.11 Extraordinary Events  
 
Within 24 hours of discovery of an occurrence, the Permittee shall notify the Commission of 
any extraordinary event. Extraordinary events include but shall not be limited to: fires, solar 
panel collapse, acts of sabotage, collector or feeder line failure, and injured worker or private 
person. The Permittee shall, within 30 days of the occurrence, file a report with the Commission 
describing the cause of the occurrence and the steps taken to avoid future occurrences. 
 

8.12 Wildlife Injuries and Fatalities 
 
The Permittee shall report any wildlife injuries and fatalities to the Commission quarterly. 
 
9 DECOMMISSIONING AND RESTORATION 
 

9.1 Decommissioning Plan 
 
The Permittee shall submit a decommissioning plan to the Commission at least fourteen 14 
days prior to the pre-operation meeting and provide updates to the plan every five years 
thereafter. The plan shall provide information identifying all surety and financial securities 
established for decommissioning and site restoration. The decommissioning plan shall provide 
an itemized breakdown of costs of decommissioning all project components, which shall 
include labor and equipment. The plan shall identify cost estimates for the removal of solar 
panels, racks, underground collection cables, access roads, transformers, substations, and other 
project components. The plan may also include anticipated costs for the replacement of panels 
or repowering the project by upgrading equipment.  
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The Permittee shall also submit the decommissioning plan to the local unit of government 
having direct zoning authority over the area in which the project is located. The Permittee shall 
ensure that it carries out its obligations to provide for the resources necessary to fulfill its 
requirements to properly decommission the project at the appropriate time. The Commission 
may at any time request the Permittee to file a report with the Commission describing how the 
Permittee is fulfilling this obligation. 

 
9.2 Site Restoration 

 
Upon expiration of this permit or upon termination of operation of the project, the Permittee 
shall have the obligation to dismantle and remove from the site all solar panels, mounting steel 
posts and beams, inverters, transformers, overhead and underground cables and lines, 
foundations, buildings, and ancillary equipment. To the extent feasible, the Permittee shall 
restore and reclaim the site to pre-project conditions. Landowners may require the site be 
returned to agricultural production or may retain restored prairie vegetation, or other land uses 
as agreed to between the landowner and the Permittee. All access roads shall be removed 
unless written approval is given by the affected landowner requesting that one or more roads, 
or portions thereof, be retained. All such agreements between the Permittee and the affected 
landowner shall be submitted to the Commission prior to completion of restoration activities. 
The site shall be restored in accordance with the requirements of this condition within 18 
months of termination. 
 

9.3 Abandoned Solar Installations 
 
The Permittee shall advise the Commission of any solar facilities that are abandoned prior to 
termination of operation of the project. The project, or any equipment within the project, shall 
be considered abandoned after one year without energy production and the land restored 
pursuant to Section 9.2 unless a plan is submitted to and approved by the Commission outlining 
the steps and schedule for returning the project, or any equipment within the project, to 
service. 
 
10 COMMISSION AUTHORITY AFTER PERMIT ISSUANCE 
 

10.1 Final Boundaries 
 
After completion of construction the Commission shall determine the need to adjust the final 
site boundaries required for the project. This permit may be modified, after notice and 
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opportunity for hearing, to represent the actual site boundary required by the Permittee to 
operate the project authorized by this permit. 
 

10.2 Expansion of Site Boundaries 
 
No expansion of the site boundary described in this permit shall be authorized without the 
approval of the Commission. The Permittee may submit to the Commission a request for a 
change in the boundary of the site for the project. The Commission will respond to the 
requested change in accordance with applicable statutes and rules. 
 

10.3 Periodic Review 
 
The Commission shall initiate a review of this permit and the applicable conditions at least once 
every five years. The purpose of the periodic review is to allow the Commission, the Permittee, 
and other interested persons an opportunity to consider modifications in the conditions of this 
permit. No modification may be made except in accordance with applicable statutes and rules. 
 

10.4 Modification of Conditions 
 
After notice and opportunity for hearing this permit may be modified or amended for cause, 
including but not limited to the following: 
 

(a) violation of any condition in this permit; 
 

(b) endangerment of human health or the environment by operation of the project; or 
 

(c) existence of other grounds established by rule. 
 

10.5 More Stringent Rules 
 
The issuance of this permit does not prevent the future adoption by the Commission of rules or 
orders more stringent than those now in existence and does not prevent the enforcement of 
these more stringent rules and orders against the Permittee. 
 

10.6 Right of Entry 
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The Permittee shall allow Commission designated representatives to perform the following, 
upon reasonable notice, upon presentation of credentials and at all times in compliance with 
the Permittee’s site safety standards: 
 

(a) To enter upon the facilities easement of the property for the purpose of obtaining 
information, examining records, and conducting surveys or investigations. 
 

(b) To bring such equipment upon the facilities easement of the property as is necessary to 
conduct such surveys and investigations. 
 

(c) To sample and monitor upon the facilities easement of the property. 
 

(d) To examine and copy any documents pertaining to compliance with the conditions of 
this Permit. 

 
11 PERMIT AMENDMENT  
 
This permit may be amended at any time by the Commission. Any person may request an 
amendment of the conditions of this permit by submitting a request to the Commission in 
writing describing the amendment sought and the reasons for the amendment. The 
Commission will mail notice of receipt of the request to the Permittee. The Commission may 
amend the conditions after affording the Permittee and interested persons such process as is 
required.  
 
12 TRANSFER OF PERMIT  
 
The Permittee may request at any time that the Commission transfer this permit to another 
person or entity. The Permittee shall provide the name and description of the person or entity 
to whom the permit is requested to be transferred, the reasons for the transfer, a description 
of the facilities affected, and the proposed effective date of the transfer. The person to whom 
the permit is to be transferred shall provide the Commission with such information as the 
Commission shall require to determine whether the new Permittee can comply with the 
conditions of the permit. The Commission may authorize transfer of the permit after affording 
the Permittee, the new Permittee, and interested persons such process as is required.  
 
13 REVOCATION OR SUSPENSION OF THE PERMIT  
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The Commission may initiate action to revoke or suspend this permit at any time. The 
Commission shall act in accordance with the requirements of Minn. R. 7850.5100, to revoke or 
suspend the permit. 
 
14 EXPIRATION DATE 
 
This permit shall expire 30 years after the date this permit was approved and adopted. 
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MINNESOTA PUBLIC UTILITIES COMMISSION 
COMPLAINT HANDLING PROCEDURES FOR 

PERMITTED ENERGY FACILITIES 
 
 
A. Purpose 
 
To establish a uniform and timely method of reporting and resolving complaints received by the 
permittee concerning permit conditions for site or route preparation, construction, cleanup, 
restoration, operation, and maintenance. 
 
B. Scope 
 
This document describes complaint reporting procedures and frequency.   
 
C. Applicability 
 
The procedures shall be used for all complaints received by the permittee and all complaints 
received by the Minnesota Public Utilities Commission (Commission) under Minn. R. 7829.1500 
or Minn. R. 7829.1700 relevant to this permit. 
 
D. Definitions 
 
Complaint: A verbal or written statement presented to the permittee by a person expressing 
dissatisfaction or concern regarding site or route preparation, cleanup or restoration, or other 
permit conditions. Complaints do not include requests, inquiries, questions or general 
comments. 
 
Substantial Complaint: A written complaint alleging a violation of a specific permit condition 
that, if substantiated, could result in permit modification or suspension pursuant to the 
applicable regulations. 
 
Unresolved Complaint: A complaint which, despite the good faith efforts of the permittee and 
a person, remains unresolved or unsatisfactorily resolved to one or both of the parties.  
 
Person: An individual, partnership, joint venture, private or public corporation, association, 
firm, public service company, cooperative, political subdivision, municipal corporation, 
government agency, public utility district, or any other entity, public or private; however 
organized. 
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E. Complaint Documentation and Processing 
 
1. The permittee shall designate a representative responsible for filing complaints to the 

Commission’s eDocket system. This person’s name, phone number and email address shall 
accompany all complaint submittals. The name and contact information for the 
representative shall be kept current in eDockets. 

 
2. A person presenting the complaint should, to the extent possible, include the following 

information in their communications: 
 

a. name, address, phone number, and email address; 
b. initial date of the complaint; 
c. tract, parcel number, or address of the complaint;  
d. a summary of the complaint; and 
e. whether the complaint relates to a permit violation, a construction practice issue, or 

other type of complaint. 
 
3. The permittee shall document all complaints by maintaining a record of all applicable 

information concerning the complaint, including the following: 
 

a. docket number and project name; 
b. name of complainant, address, phone number and email address; 
c. precise description of property or parcel number; 
d. name of permittee representative receiving complaint and date of receipt; 
e. nature of complaint and the applicable permit condition(s); 
f. summary of activities undertaken to resolve the complaint; and 
g. a statement on the final disposition of the complaint. 

 
F. Reporting Requirements 
 
The permittee shall commence complaint reporting at the beginning of project construction 
and continue through the term of the permit, unless otherwise required below. The permittee 
shall report all complaints to the Commission according to the following schedule: 
  
Immediate Reports: All substantial complaints shall be reported to the Commission the same 
day received, or on the following working day for complaints received after working hours. Such 
reports are to be directed to the Commission’s Public Advisor at 1-800-657-3782 (voice 
messages are acceptable) or publicadvisor.puc@state.mn.us. For e-mail reporting, the email 

mailto:publicadvisor.puc@state.mn.us
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subject line should read “PUC EFP Complaint” and include the appropriate project docket 
number. 
 
Monthly Reports: During project construction, restoration, and operation, a summary of all 
complaints, including substantial complaints received or resolved during the preceding month, 
shall be filed by the 15th of each month to Will Seuffert, Executive Secretary, Public Utilities 
Commission, using the eDockets system. The eDockets system is located at:  
https://www.edockets.state.mn.us/EFiling/home.jsp. If no complaints were received during the 
preceding month, the permittee shall file a summary indicating that no complaints were 
received. 
 
If a project has submitted twelve consecutive months of complaint reports with no complaints, 
monthly reports can terminate by a letter to eDockets notifying the Commission of such action. 
If a substantial complaint is received (by the company or the Commission) following 
termination of the monthly complaint report, as noted above, the monthly reporting should 
commence for a period of one year following the most recent complaint or upon resolution of 
all pending complaints. 
 
If a permittee is found to be in violation of this section, the Commission may reinstate monthly 
complaint reporting for the remaining permit term or enact some other commensurate 
requirement via notification by the Executive Secretary or some other action as decided by the 
Commission. 
 
G. Complaints Received by the Commission 
 
Complaints received directly by the Commission from aggrieved persons regarding the permit 
or issues related to site or route preparation, construction, cleanup, restoration, or operation 
and maintenance will be promptly sent to the permittee. 
 
The permittee shall notify the Commission when the issue has been resolved. The permittee 
will add the complaint to the monthly reports of all complaints. If the permittee is unable to 
find resolution, the Commission will use the process outlined in the Unresolved Complaints 
Section to process the issue. 
 
H. Commission Process for Unresolved Complaints 
 
Complaints raising substantial and unresolved permit issues will be investigated by the 
Commission. Staff will notify the permittee and appropriate persons if it determines that the 

https://www.edockets.state.mn.us/EFiling/home.jsp
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complaint is a substantial complaint. With respect to such complaints, the permittee and 
complainant shall be required to submit a written summary of the complaint and its current 
position on the issues to the Commission. Staff will set a deadline for comments. As necessary, 
the complaint will be presented to the Commission for consideration. 
 
I. Permittee Contacts for Complaints and Complaint Reporting 
 
Complaints may be filed by mail or email to the permittee’s designated complaint 
representative, or to the Commission’s Public Advisor at 1-800-657-3782 or 
publicadvisor.puc@state.mn.us. The name and contact information for the permittee’s 
designated complaint representative shall be kept current in the Commission’s eDocket system. 
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MINNESOTA PUBLIC UTILITIES COMMISSION 
COMPLIANCE FILING PROCEDURE FOR 

PERMITTED ENERGY FACILITIES 
 
 
A. Purpose 
 
To establish a uniform and timely method of submitting information required by Commission 
energy facility permits.  
 
B. Scope and Applicability 
 
This procedure encompasses all known compliance filings required by permit. 
 
C. Definitions 
 
Compliance Filing: A filing of information to the Commission, where the information is required 
by a Commission site or route permit. 
 
D. Responsibilities 
 
1. The permittee shall file all compliance filings with Will Seuffert, Executive Secretary, Public 

Utilities Commission, through the eDockets system. The eDockets system is located at: 
https://www.edockets.state.mn.us/EFiling/home.jsp 

 
General instructions are provided on the eDockets website. Permittees must register on the 
website to file documents.  
 
2. All filings must have a cover sheet that includes: 
 

a. Date 
b. Name of submitter/permittee 
c. Type of permit (site or route) 
d. Project location 
e. Project docket number 
f. Permit section under which the filing is made 
g. Short description of the filing 
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3. Filings that are graphic intensive (e.g., maps, engineered drawings) must, in addition to 
being electronically filed, be submitted as paper copies and on CD. Paper copies and CDs 
should be sent to: 1) Will Seuffert, Executive Secretary, Minnesota Public Utilities 
Commission, 121 7th Place East, Suite 350, St. Paul, MN 55101-2147, and 2) Department of 
Commerce, Energy Environmental Review and Analysis, 85 7th Place East, Suite 500, St. 
Paul, MN 55101-2198. 

 
The Commission may request a paper copy of any electronically filed document. 
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PERMIT COMPLIANCE FILINGS1 

 
PERMITTEE:   
PERMIT TYPE:   
PROJECT LOCATION:   
PUC DOCKET NUMBER:   
 

Filing 
Number 

Permit 
Section Description of Compliance Filing Due Date 

    

    

    

    

    

    

    

    

    

  

 
1 This compilation of permit compliance filings is provided for the convenience of the permittee and the 
Commission. It is not a substitute for the permit; the language of the permit controls. 
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ATTACHMENT B 
Sample High-Voltage Transmission Line Route Permit 



 

To request this document in another format such as large print or audio, call 651-296-0406 (voice). Persons with a 
hearing or speech impairment may call using their preferred Telecommunications Relay Service or email 
consumer.puc@state.mn.us for assistance. 

STATE OF MINNESOTA PUBLIC UTILITIES COMMISSION 
 

ROUTE PERMIT FOR A  
HIGH-VOLTAGE TRANSMISSION LINE AND ASSOCIATED FACILITIES 

 
IN 

[COUNTY] 
 

ISSUED TO 
[PERMITTEE] 

  
PUC DOCKET NO. [Docket Number] 

 
In accordance with the requirements of Minnesota Statutes Chapter 216E and Minnesota Rules 
Chapter 7850 this route permit is hereby issued to: 
  
 [Permittee]  
 
[Permittee] is authorized by this route permit to construct and operate [Provide a description of 
the project authorized by the Minnesota Public Utilities Commission]. 
 
The high-voltage transmission line and associated facilities shall be built within the route 
identified in this permit and as portrayed on the route maps and in compliance with the 
conditions specified in this permit.  
 
 
 Approved and adopted this ____ day of [Month, Year] 
 
 BY ORDER OF THE COMMISSION 
 
 
 
 
 ___________________________________________ 
 Will Seuffert, 
 Executive Secretary
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1 ROUTE PERMIT 
 
The Minnesota Public Utilities Commission (Commission) hereby issues this route permit to 
[Permittee Name] (Permittee) pursuant to Minnesota Statutes Chapter 216E and Minnesota 
Rules Chapter 7850. This permit authorizes the [Permittee Name] to construct and operate an 
[Provide a description of the project as authorized by the Minnesota Public Utilities 
Commission], and as identified in the attached Route Maps, hereby incorporated into this 
document as Attachment 3. 
 

1.1 Pre-emption 
 
Pursuant to Minn. Stat. § 216E.10, this permit shall be the sole route approval required to be 
obtained by the Permittee for construction of the transmission facilities and this permit shall 
supersede and preempt all zoning, building, or land use rules, regulations, or ordinances 
promulgated by regional, county, local and special purpose governments. 
 
2 PROJECT DESCRIPTION  
 
[Provide a description of the project as authorized by the Minnesota Public Utilities 
Commission] 
 

2.1 Project Location 
 
[Describe the location of the project including details such as the county, state, city, and 
townships, as appropriate] 
 

County Township Name Township Range Section 
     

 
2.2 Substations and Associated Facilities 

 
[Provide a detailed description of the associated facilities and substations as authorized by the 
Commission] 
 

2.3 Structures 
 
[Provide a detailed description of the structures authorized by the Commission] 
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2.4 Conductors 
 
[Provide a detailed description of the conductors authorized by the Commission] 
 
The table below details specifics on the various structure and conductor types as presented in 
the route permit application. 
 

Line Type Conductor 
Structure 

Foundation Height Span 
Type Material 

       
 
3 DESIGNATED ROUTE  
 
The route designated by the Commission in this permit is the route described below and shown 
on the Route Maps in Attachment 3 of this permit. The route is generally described as follows: 
 
[Provide detailed description of the authorized route including the route widths and any other 
specifics relevant to each segment. Also include a reference to the relevant route map to be 
attached to the permit.] 
 
The final alignment must be located within this designated route. The identified route widths 
on the attached route maps provide the Permittee with flexibility for minor adjustments of the 
alignment or right-of-way to accommodate landowner requests and unforeseen conditions. The 
final alignment (i.e., permanent and maintained rights-of-way) will be located within this 
designated route unless otherwise authorized by this permit or the Commission. 
 
4 RIGHT-OF-WAY 
 
This Permit authorizes the Permittee to obtain a new permanent right-of-way for the 
transmission line up to [number] in width. The permanent right-of-way is typically [number] 
feet on both sides of the transmission line measured from its centerline.  
 
The Project’s anticipated alignment is intended to minimize potential impacts relative to criteria 
identified in Minn. R. 7850.4100. The actual right-of-way will generally conform to the 
anticipated alignment identified on the Route Maps, unless changes are requested by individual 
landowners and agreed to by the Permittee or for unforeseen conditions that are encountered 
or as otherwise provided for by this permit.  
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Any right-of-way modifications within the designated route shall be located so as to have 
comparable overall impacts relative to the factors in Minn. R. 7850.4100, as does the right-of-
way identified in this permit, and shall be specifically identified and documented in and 
approved as part of the plan and profile submitted pursuant to Section 9.1 of this permit. 
 
Where the transmission line parallels existing highway and other road rights-of-way, the 
transmission line right-of-way shall occupy and utilize the existing right-of-way to the maximum 
extent possible; consistent with the criteria in Minn. R. 7850.4100 and the other requirements 
of this permit; and for highways under the jurisdiction of the Minnesota Department of 
Transportation, the procedures for accommodating utilities in trunk highway rights-of-way. 
 

4.1 Route Width Variations 
 
Route width variations may be allowed to accommodate the potential site-specific constraints 
listed below. These constraints may arise from any of the following:  
 

1. Unforeseen circumstances encountered during the detailed engineering and design 
process. 

2. Federal or state agency requirements. 
3. Existing infrastructure within the route, including but not limited to railroads, natural 

gas and liquid pipelines, high voltage electric transmission lines, or sewer and water 
lines. 

 
Any alignment modifications arising from these site-specific constraints that would result in 
right-of-way placement outside of the designated route shall be specifically reviewed by the 
Commission under Minn. R. 7850.4900. 
 
5 GENERAL CONDITIONS 
 
The Permittee shall comply with the following conditions during construction and operation of 
the transmission line and associated facilities over the life of this permit. 
 

5.1 Permit Distribution 
 
Within 30 days of permit issuance, the Permittee shall provide all affected landowners with a 
copy of this permit and the complaint procedures. In no case shall the landowner receive this 
route permit and complaint procedures less than five days prior to the start of construction on 



SAMPLE PERMIT [Project Name and PUC Docket No.] 

4 

their property. An affected landowner is any landowner or designee that is within or adjacent 
to the permitted route.  
 
At the time of first contact, the Permittee shall also provide all affected landowners with a copy 
of the Department of Commerce’s Rights-of-Way and Easements for Energy Facility 
Construction and Operation fact sheet.1 
 

5.2 Access to Property 
 
The Permittee shall notify landowners or their designee at least 14 days in advance but not 
greater than 60 days in advance of entering the property. 
 

5.3 Construction and Operation Practices  
 
The Permittee shall follow those specific construction practices and material specifications 
described in [Permittee Name] Application to the Commission for a route permit for the 
[Project Name], dated [Date], and the record of the proceedings unless this permit establishes a 
different requirement in which case this permit shall prevail.  
 

5.3.1 Field Representative 
 
The Permittee shall designate a field representative responsible for overseeing compliance with 
the conditions of this permit during construction of the project. This person shall be accessible 
by telephone or other means during normal business hours throughout site preparation, 
construction, cleanup, and restoration. 
 
The Permittee shall file with the Commission the name, address, email, phone number, and 
emergency phone number of the field representative 14 days prior to commencing 
construction. The Permittee shall provide the field representative’s contact information to 
affected landowners, residents, local government units and other interested persons 14 days 
prior to commencing construction. The Permittee may change the field representative at any 
time upon notice to the Commission, affected landowners, residents, local government units 
and other interested persons. 
 

5.3.2 Employee Training and Education of Permit Terms and Conditions 
 

 
1 http://mn.gov/commerce/energyfacilities/documents/Easements%20Fact%20Sheet_08.05.14.pdf 

http://mn.gov/commerce/energyfacilities/documents/Easements%20Fact%20Sheet_08.05.14.pdf
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The Permittee shall inform and educate all employees, contractors, and other persons involved 
in the construction and ongoing operation of the transmission line of the terms and conditions 
of this permit. 
 

5.3.3 Public Services, Public Utilities, and Existing Easements 
 
During construction, the Permittee shall minimize any disruption to public services or public 
utilities. To the extent disruptions to public services or public utilities occur these will be 
temporary, and the Permittee will restore service promptly. Where any impacts to utilities have 
the potential to occur the Permittee will work with both landowners and local agencies to 
determine the most appropriate transmission structure placement.   
 
The Permittee shall consult with landowners, townships, cities, and counties along the route 
and consider concerns regarding tree clearing, distance from existing structures, drain tiles, 
pole depth and placement in relationship to existing roads and road expansion plans. 

 
The Permittee shall cooperate with county and city road authorities to develop appropriate 
signage and traffic management during construction. 
 

5.3.4 Temporary Work Space 
 
The Permittee shall limit temporary easements to special construction access needs and 
additional staging or lay-down areas required outside of the authorized right-of-way. 
Temporary space shall be selected to limit the removal and impacts to vegetation. Temporary 
easements outside of the authorized transmission line right-of-way will be obtained from 
affected landowners through rental agreements and are not provided for in this permit. 
 
Temporary driveways may be constructed between the roadway and the structures to minimize 
impact using the shortest route possible. Construction mats should be used to minimize 
impacts on access paths and construction areas. 
 

5.3.5 Noise 
 
The Permittee shall comply with noise standards established under Minn. R. 7030.0010 to 
7030.0080. Construction and maintenance activities shall be limited to daytime working hours 
to the extent practicable to ensure nighttime noise level standards will not be exceeded. 
 

5.3.6 Aesthetics 
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The Permittee shall consider input pertaining to visual impacts from landowners or land 
management agencies prior to final location of structures, rights-of-way, and other areas with 
the potential for visual disturbance. Care shall be used to preserve the natural landscape, 
minimize tree removal and prevent any unnecessary destruction of the natural surroundings in 
the vicinity of the project during construction and maintenance. The Permittee shall work with 
landowners to locate the high-voltage transmission line to minimize the loss of agricultural 
land, forest, and wetlands, and to avoid homes and farmsteads. Structures shall be placed at a 
distance, consistent with sound engineering principles and system reliability criteria, from 
intersecting roads, highways, or trail crossings. 
 

5.3.7 Soil Erosion and Sediment Control 
 
The Permittee shall implement those erosion prevention and sediment control practices 
recommended by the Minnesota Pollution Control Agency Construction Stormwater Program. 
 
The Permittee shall implement reasonable measures to minimize erosion and sedimentation 
during construction and shall employ perimeter sediment controls, protect exposed soil by 
promptly planting, seeding, using erosion control blankets and turf reinforcement mats, 
stabilizing slopes, protecting storm drain inlets, protecting soil stockpiles, and controlling 
vehicle tracking. Contours shall be graded as required so that all surfaces provide for proper 
drainage, blend with the natural terrain, and are left in a condition that will facilitate re-
vegetation and prevent erosion. All areas disturbed during construction of the facilities shall be 
returned to pre-construction conditions. 
 
In accordance with Minnesota Pollution Control Agency requirements, the Permittee shall 
obtain a National Pollutant Discharge Elimination System (NPDES)/State Disposal System (SDS) 
Construction Stormwater permit from the Minnesota Pollution Control Agency. 
 

5.3.8 Wetlands and Water Resources 
 
Wetland impact avoidance measures that shall be implemented during design and construction 
of the transmission line will include spacing and placing the power poles at variable distances to 
span and avoid wetlands, watercourses, and floodplains. Unavoidable wetland impacts as a 
result of the placement of poles shall be limited to the immediate area around the poles. To 
minimize impacts, construction in wetland areas shall occur during frozen ground conditions 
where practicable and shall be according to permit requirements by the applicable permitting 
authority. When construction during winter is not possible, wooden or composite mats shall be 
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used to protect wetland vegetation. Soil excavated from the wetlands and riparian areas shall 
be contained and not placed back into the wetland or riparian area. Wetlands and riparian 
areas shall be accessed using the shortest route possible in order to minimize travel through 
wetland areas and prevent unnecessary impacts. No staging or stringing set up areas shall be 
placed within or adjacent to wetlands or water resources, as practicable. Power pole structures 
shall be assembled on upland areas before they are brought to the site for installation. 

 
Areas disturbed by construction activities shall be restored to pre-construction conditions. 
Restoration of the wetlands will be performed by the Permittee in accordance with the 
requirements of applicable state and federal permits or laws and landowner agreements. 
 
All requirements of the U.S. Army Corps of Engineers (wetlands under federal jurisdiction), 
Minnesota Department of Natural Resources (Public Waters/Wetlands), and County (wetlands 
under the jurisdiction of the Minnesota Wetland Conservation Act) shall be met. 

 
5.3.9 Vegetation Management 

 
The Permittee shall minimize the number of trees to be removed in selecting the right-of-way 
specifically preserving to the maximum extent practicable windbreaks, shelterbelts, living snow 
fences, and vegetation in areas such as trail and stream crossings where vegetative screening 
may minimize aesthetic impacts, to the extent that such actions do not violate sound 
engineering principles or system reliability criteria. 
 
Tall growing species located within the transmission line right-of-way that endanger the safe 
and reliable operation of the transmission facility will be removed by the Permittee. The 
Permittee shall leave undisturbed, to the extent possible, existing low growing species in the 
right-of-way or replant such species in the right-of-way to blend the difference between the 
right-of-way and adjacent areas, to the extent that the low growing vegetation that will not 
pose a threat to the transmission facility or impede construction. 
 

5.3.10 Application of Pesticides 
 

The Permittee shall restrict pesticide use to those pesticides and methods of application 
approved by the Minnesota Department of Agriculture, Minnesota Department of Natural 
Resources, and the U.S. Environmental Protection Agency. Selective foliage or basal application 
shall be used when practicable. All pesticides shall be applied in a safe and cautious manner so 
as not to damage adjacent properties including crops, orchards, tree farms, apiaries, or 
gardens. The Permittee shall contact the landowner or designee to obtain approval for the use 



SAMPLE PERMIT [Project Name and PUC Docket No.] 

8 

of pesticide at least 14 days prior to any application on their property. The landowner may 
request that there be no application of pesticides on any part of the site within the landowner's 
property. The Permittee shall provide notice of pesticide application to affected landowners 
and known beekeepers operating apiaries within three miles of the project site at least 14 days 
prior to such application. 

 
5.3.11 Invasive Species  

 
The Permittee shall employ best management practices to avoid the potential spread of 
invasive species on lands disturbed by project construction activities. 
 

5.3.12 Noxious Weeds 
 

The Permittee shall take all reasonable precautions against the spread of noxious weeds during 
all phases of construction. When utilizing seed to establish temporary and permanent 
vegetative cover on exposed soil the Permittee shall select site appropriate seed certified to be 
free of noxious weeds. To the extent possible, the Permittee shall use native seed mixes. The 
Permittee shall consult with landowners on the selection and use of seed for replanting. 
 

5.3.13 Roads 
 
The Permittee shall advise the appropriate governing bodies having jurisdiction over all state, 
county, city or township roads that will be used during the construction phase of the project. 
Where practical, existing roadways shall be used for all activities associated with construction 
of the facility. Oversize or overweight loads associated with the facility shall not be hauled 
across public roads without required permits and approvals. 

 
The Permittee shall construct the least number of site access roads it can. Access roads shall 
not be constructed across streams and drainage ways without the required permits and 
approvals. Access roads shall be constructed in accordance with all necessary township, county 
or state road requirements and permits. 
 
The Permittee shall promptly repair private roads or lanes damaged when moving equipment 
or when accessing construction workspace, unless otherwise negotiated with the affected 
landowner. 
 

5.3.14 Archaeological and Historic Resources 
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The Permittee shall make every effort to avoid impacts to identified archaeological and historic 
resources when constructing the transmission facility. In the event that a resource is 
encountered, the Permittee shall contact and consult with the State Historic Preservation Office 
and the State Archaeologist. Where feasible, avoidance of the resource is required. Where not 
feasible, mitigation must include an effort to minimize project impacts on the resource 
consistent with State Historic Preservation Office and State Archaeologist requirements. 
 
Prior to construction, workers shall be trained about the need to avoid cultural properties, how 
to identify cultural properties, and procedures to follow if undocumented cultural properties, 
including gravesites, are found during construction. If human remains are encountered during 
construction, the Permittee shall immediately halt construction and promptly notify local law 
enforcement and the State Archaeologist. Construction at such location shall not proceed until 
authorized by local law enforcement or the State Archaeologist. 
 

5.3.15 Avian Protection 
 
The Permittee in cooperation with the Minnesota Department of Natural Resources shall 
identify areas of the project where bird flight diverters will be incorporated into the 
transmission line design to prevent large avian collisions attributed to visibility issues. Standard 
transmission design shall incorporate adequate spacing of conductors and grounding devices in 
accordance with Avian Power Line Interaction Committee standards to eliminate the risk of 
electrocution to raptors with larger wingspans that may simultaneously come in contact with a 
conductor and grounding devices. 

 
5.3.16 Restoration 

 
The Permittee shall restore the right-of-way, temporary work spaces, access roads, abandoned 
right-of-way, and other public or private lands affected by construction of the transmission line. 
Restoration within the right-of-way must be compatible with the safe operation, maintenance, 
and inspection of the transmission line. Within 60 days after completion of all restoration 
activities, the Permittee shall advise the Commission in writing of the completion of such 
activities. 

 
5.3.17 Cleanup 

 
All waste and scrap that is the product of construction shall be removed from the right-of-way 
and all premises on which construction activities were conducted and properly disposed of 
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upon completion of each task. Personal litter, including bottles, cans, and paper from 
construction activities shall be removed on a daily basis. 

 
5.3.18 Pollution and Hazardous Wastes 

 
All appropriate precautions to protect against pollution of the environment must be taken by 
the Permittee. The Permittee shall be responsible for compliance with all laws applicable to the 
generation, storage, transportation, clean up and disposal of all wastes generated during 
construction and restoration of the right-of-way. 

 
5.3.19 Damages 

 
The Permittee shall fairly restore or compensate landowners for damage to crops, fences, 
private roads and lanes, landscaping, drain tile, or other damages sustained during 
construction. 
 

5.4 Electrical Performance Standards  
 

5.4.1 Grounding 
 
The Permittee shall design, construct, and operate the transmission line in a manner so that the 
maximum induced steady-state short-circuit current shall be limited to five milliamperes root 
mean square (rms) alternating current between the ground and any non-stationary object 
within the right-of-way, including but not limited to large motor vehicles and agricultural 
equipment. All fixed metallic objects on or off the right-of-way, except electric fences that 
parallel or cross the right-of-way, shall be grounded to the extent necessary to limit the induced 
short-circuit current between ground and the object so as not to exceed one milliampere rms 
under steady state conditions of the transmission line and to comply with the ground fault 
conditions specified in the National Electric Safety Code. The Permittee shall address and rectify 
any induced current problems that arise during transmission line operation. 
 

5.4.2 Electric Field 
 
The transmission line shall be designed, constructed, and operated in such a manner that the 
electric field measured one meter above ground level immediately below the transmission line 
shall not exceed 8.0 kV/m rms.  
 

5.4.3 Interference with Communication Devices 
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If interference with radio or television, satellite, wireless internet, GPS-based agriculture 
navigation systems or other communication devices is caused by the presence or operation of 
the transmission line, the Permittee shall take whatever action is necessary to restore or 
provide reception equivalent to reception levels in the immediate area just prior to the 
construction of the line. 
 

5.5 Other Requirements  
 

5.5.1 Safety Codes and Design Requirements 
 
The transmission line and associated facilities shall be designed to meet or exceed all relevant 
local and state codes, the National Electric Safety Code, and North American Electric Reliability 
Corporation requirements. This includes standards relating to clearances to ground, clearance 
to crossing utilities, clearance to buildings, strength of materials, clearances over roadways, 
right-of-way widths, and permit requirements. 
 

5.5.2 Other Permits and Regulations 
 
The Permittee shall comply with all applicable state rules and statutes. The Permittee shall 
obtain all required permits for the project and comply with the conditions of those permits 
unless those permits conflict with or are preempted by federal or state permits and regulations. 
A list of the permits known to be required is included in the permit application. The Permittee 
shall submit a copy of such permits to the Commission upon request. 
 
6 SPECIAL CONDITIONS 
 
Special conditions shall take precedence over other conditions of this permit should there be a 
conflict. 
 
[Describe any special conditions] 
 
Examples of special conditions included in permits: 
 Avian Mitigation Plan 
 Environmental Control Plan 
 Agriculture Mitigation Plan 
 Vegetation Management Plan 
 Property Restrictions 
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 Minnesota Department of Natural Resources Requirements 
 Minnesota Pollution Control Requirements 
 Minnesota State Historical Preservation Office Requirements 
 Minnesota Department of Transportation Requirements 

 
7 DELAY IN CONSTRUCTION 
 
If the Permittee has not commenced construction or improvement of the route within four 
years after the date of issuance of this permit the Permittee shall file a report on the failure to 
construct and the Commission shall consider suspension of the permit in accordance with Minn. 
R. 7850.4700. 
 
8 COMPLAINT PROCEDURES 
 
Prior to the start of construction, the Permittee shall submit to the Commission the procedures 
that will be used to receive and respond to complaints. The procedures shall be in accordance 
with the requirements of Minn. R. 7829.1500 or Minn. R. 7829.1700, and as set forth in the 
complaint procedures attached to this permit. 
 
Upon request, the Permittee shall assist the Commission with the disposition of unresolved or 
longstanding complaints. This assistance shall include, but is not limited to, the submittal of 
complaint correspondence and complaint resolution efforts. 
 
9 COMPLIANCE REQUIREMENTS 
 
Failure to timely and properly make compliance filings required by this permit is a failure to 
comply with the conditions of this permit. Compliance filings must be electronically filed with 
the Commission. 
 

9.1 Plan and Profile 
 

At least 30 days before right-of-way preparation for construction begins on any segment or 
portion of the project, the Permittee shall provide the Commission with a plan and profile of 
the right-of-way and the specifications and drawings for right-of-way preparation, construction, 
structure specifications and locations, cleanup, and restoration for the transmission line. The 
documentation shall include maps depicting the plan and profile including the right-of-way, 
alignment, and structures in relation to the route and alignment approved per this permit. 
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The Permittee may not commence construction until the 30 days has expired or until the 
Commission has advised the Permittee in writing that it has completed its review of the 
documents and determined that the planned construction is consistent with this permit. If the 
Permittee intends to make any significant changes in its plan and profile or the specifications 
and drawings after submission to the Commission, the Permittee shall notify the Commission at 
least five days before implementing the changes. No changes shall be made that would be in 
violation of any of the terms of this permit. 
 

9.2 Status Reports 
 
The Permittee shall report to the Commission on progress during finalization of the route, 
design of structures, and construction of the transmission line. The Permittee need not report 
more frequently than monthly. Reports shall begin with the submittal of the plan and profile for 
the project and continue until completion of restoration.  
 

9.3 Notification to Commission 
 
At least three days before the line is to be placed into service, the Permittee shall notify the 
Commission of the date on which the line will be placed into service and the date on which 
construction was complete.  
 

9.4 As-Builts 
 
Within 90 days after completion of construction, the Permittee shall submit copies of all final 
as-built plans and specifications developed during the project. 
  

9.5 GPS Data 
 
Within 90 days after completion of construction, the Permittee shall submit to the Commission, 
in the format requested by the Commission, geo-spatial information (e.g., ArcGIS compatible 
map files, GPS coordinates, associated database of characteristics) for all structures associated 
with the transmission line and each substation connected. 
 
10 PERMIT AMENDMENT  
 
This permit may be amended at any time by the Commission. Any person may request an 
amendment of the conditions of this permit by submitting a request to the Commission in 
writing describing the amendment sought and the reasons for the amendment. The 
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Commission will mail notice of receipt of the request to the Permittee. The Commission may 
amend the conditions after affording the Permittee and interested persons such process as is 
required.  
 
11 TRANSFER OF PERMIT  
 
The Permittee may request at any time that the Commission transfer this permit to another 
person or entity. The Permittee shall provide the name and description of the person or entity 
to whom the permit is requested to be transferred, the reasons for the transfer, a description 
of the facilities affected, and the proposed effective date of the transfer.   
 
The person to whom the permit is to be transferred shall provide the Commission with such 
information as the Commission shall require to determine whether the new Permittee can 
comply with the conditions of the permit. The Commission may authorize transfer of the permit 
after affording the Permittee, the new Permittee, and interested persons such process as is 
required.  
 
12 REVOCATION OR SUSPENSION OF THE PERMIT  
 
The Commission may initiate action to revoke or suspend this permit at any time. The 
Commission shall act in accordance with the requirements of Minn. R. 7850.5100, to revoke or 
suspend the permit. 
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Complaint Handling Procedures for Permitted Energy Facilities 
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MINNESOTA PUBLIC UTILITIES COMMISSION 
COMPLAINT HANDLING PROCEDURES FOR 

PERMITTED ENERGY FACILITIES 
 
 
A. Purpose 
 
To establish a uniform and timely method of reporting and resolving complaints received by the 
permittee concerning permit conditions for site or route preparation, construction, cleanup, 
restoration, operation, and maintenance. 
 
B. Scope 
 
This document describes complaint reporting procedures and frequency.   
 
C. Applicability 
 
The procedures shall be used for all complaints received by the permittee and all complaints 
received by the Minnesota Public Utilities Commission (Commission) under Minn. R. 7829.1500 
or Minn. R. 7829.1700 relevant to this permit. 
 
D. Definitions 
 
Complaint: A verbal or written statement presented to the permittee by a person expressing 
dissatisfaction or concern regarding site or route preparation, cleanup or restoration, or other 
permit conditions. Complaints do not include requests, inquiries, questions or general 
comments. 
 
Substantial Complaint: A written complaint alleging a violation of a specific permit condition 
that, if substantiated, could result in permit modification or suspension pursuant to the 
applicable regulations. 
 
Unresolved Complaint: A complaint which, despite the good faith efforts of the permittee and 
a person, remains unresolved or unsatisfactorily resolved to one or both of the parties.  
 
Person: An individual, partnership, joint venture, private or public corporation, association, 
firm, public service company, cooperative, political subdivision, municipal corporation, 
government agency, public utility district, or any other entity, public or private; however 
organized. 
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E. Complaint Documentation and Processing 
 
1. The permittee shall designate a representative responsible for filing complaints to the 

Commission’s eDocket system. This person’s name, phone number and email address shall 
accompany all complaint submittals. The name and contact information for the 
representative shall be kept current in eDockets. 

 
2. A person presenting the complaint should, to the extent possible, include the following 

information in their communications: 
 

a. name, address, phone number, and email address; 
b. initial date of the complaint; 
c. tract, parcel number, or address of the complaint;  
d. a summary of the complaint; and 
e. whether the complaint relates to a permit violation, a construction practice issue, or 

other type of complaint. 
 
3. The permittee shall document all complaints by maintaining a record of all applicable 

information concerning the complaint, including the following: 
 

a. docket number and project name; 
b. name of complainant, address, phone number and email address; 
c. precise description of property or parcel number; 
d. name of permittee representative receiving complaint and date of receipt; 
e. nature of complaint and the applicable permit condition(s); 
f. summary of activities undertaken to resolve the complaint; and 
g. a statement on the final disposition of the complaint. 

 
F. Reporting Requirements 
 
The permittee shall commence complaint reporting at the beginning of project construction 
and continue through the term of the permit, unless otherwise required below. The permittee 
shall report all complaints to the Commission according to the following schedule: 
  
Immediate Reports: All substantial complaints shall be reported to the Commission the same 
day received, or on the following working day for complaints received after working hours. Such 
reports are to be directed to the Commission’s Public Advisor at 1-800-657-3782 (voice 
messages are acceptable) or publicadvisor.puc@state.mn.us. For e-mail reporting, the email 

mailto:publicadvisor.puc@state.mn.us
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subject line should read “PUC EFP Complaint” and include the appropriate project docket 
number. 
 
Monthly Reports: During project construction, restoration, and operation, a summary of all 
complaints, including substantial complaints received or resolved during the preceding month, 
shall be filed by the 15th of each month to Will Seuffert, Executive Secretary, Public Utilities 
Commission, using the eDockets system. The eDockets system is located at:  
https://www.edockets.state.mn.us/EFiling/home.jsp. If no complaints were received during the 
preceding month, the permittee shall file a summary indicating that no complaints were 
received. 
 
If a project has submitted twelve consecutive months of complaint reports with no complaints, 
monthly reports can terminate by a letter to eDockets notifying the Commission of such action. 
If a substantial complaint is received (by the company or the Commission) following 
termination of the monthly complaint report, as noted above, the monthly reporting should 
commence for a period of one year following the most recent complaint or upon resolution of 
all pending complaints. 
 
If a permittee is found to be in violation of this section, the Commission may reinstate monthly 
complaint reporting for the remaining permit term or enact some other commensurate 
requirement via notification by the Executive Secretary or some other action as decided by the 
Commission. 
 
G. Complaints Received by the Commission 
 
Complaints received directly by the Commission from aggrieved persons regarding the permit 
or issues related to site or route preparation, construction, cleanup, restoration, or operation 
and maintenance will be promptly sent to the permittee. 
 
The permittee shall notify the Commission when the issue has been resolved. The permittee 
will add the complaint to the monthly reports of all complaints. If the permittee is unable to 
find resolution, the Commission will use the process outlined in the Unresolved Complaints 
Section to process the issue. 
 
H. Commission Process for Unresolved Complaints 
 
Complaints raising substantial and unresolved permit issues will be investigated by the 
Commission. Staff will notify the permittee and appropriate persons if it determines that the 

https://www.edockets.state.mn.us/EFiling/home.jsp
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complaint is a substantial complaint. With respect to such complaints, the permittee and 
complainant shall be required to submit a written summary of the complaint and its current 
position on the issues to the Commission. Staff will set a deadline for comments. As necessary, 
the complaint will be presented to the Commission for consideration. 
 
I. Permittee Contacts for Complaints and Complaint Reporting 
 
Complaints may be filed by mail or email to the permittee’s designated complaint 
representative, or to the Commission’s Public Advisor at 1-800-657-3782 or 
publicadvisor.puc@state.mn.us. The name and contact information for the permittee’s 
designated complaint representative shall be kept current in the Commission’s eDocket system. 
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MINNESOTA PUBLIC UTILITIES COMMISSION 
COMPLIANCE FILING PROCEDURE FOR 

PERMITTED ENERGY FACILITIES 
 
 
A. Purpose 
 
To establish a uniform and timely method of submitting information required by Commission 
energy facility permits.  
 
B. Scope and Applicability 
 
This procedure encompasses all known compliance filings required by permit. 
 
C. Definitions 
 
Compliance Filing: A filing of information to the Commission, where the information is required 
by a Commission site or route permit. 
 
D. Responsibilities 
 
1. The permittee shall file all compliance filings with Will Seuffert, Executive Secretary, Public 

Utilities Commission, through the eDockets system. The eDockets system is located at: 
https://www.edockets.state.mn.us/EFiling/home.jsp 

 
General instructions are provided on the eDockets website. Permittees must register on the 
website to file documents.  
 
2. All filings must have a cover sheet that includes: 
 

a. Date 
b. Name of submitter/permittee 
c. Type of permit (site or route) 
d. Project location 
e. Project docket number 
f. Permit section under which the filing is made 
g. Short description of the filing 

 
  

https://www.edockets.state.mn.us/EFiling/home.jsp
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3. Filings that are graphic intensive (e.g., maps, engineered drawings) must, in addition to 
being electronically filed, be submitted as paper copies and on CD. Paper copies and CDs 
should be sent to: 1) Will Seuffert, Executive Secretary, Minnesota Public Utilities 
Commission, 121 7th Place East, Suite 350, St. Paul, MN 55101-2147, and 2) Department of 
Commerce, Energy Environmental Review and Analysis, 85 7th Place East, Suite 500, St. 
Paul, MN 55101-2198. 

 
The Commission may request a paper copy of any electronically filed document. 
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PERMIT COMPLIANCE FILINGS1 

 
PERMITTEE:   
PERMIT TYPE:   
PROJECT LOCATION:   
PUC DOCKET NUMBER:   
 

Filing 
Number 

Permit 
Section Description of Compliance Filing Due Date 

    

    

    

    

    

    

    

    

    

  

 
1 This compilation of permit compliance filings is provided for the convenience of the permittee and the 
Commission. It is not a substitute for the permit; the language of the permit controls. 



 

 

 
 
 
 
 
 
 
 
 
 

ATTACHMENT 3 
Route Maps 

  


